Contract No.:
Administering Agency: County of Placer / Facilities Management / Capital Inprovements
Contract Description:  Architectural Services — Atherton Tenant Improvements
CONSULTANT SERVICES AGREEMENT
THIS AGREEMENT is made at Auburn, California, as of October 2020, by

and between the County of Placer, a political subdivision of the State of California ("County"), and
MFDB Architects Inc. (“Consultant”) a California corporation, who agree as follows:

ik Services. Subject to the terms and conditions set forth in this Agreement, Consultant shall
provide the services as described in Exhibit A in the manner therein specified.

2. Payment. County shall pay Consultant for services rendered pursuant to this Agreement at
the time and in the amounts set forth in Exhibit B. Consultant shall submit all billings for said services
to County in the manner specified in Exhibit B. The total amount payable for all services provided
under this Agreement, including Additional Services, shall not exceed Eight Hundred Thousand
and no/100 Dollars ($800,000.00) , without the prior written approval of County.

3. Facilities, Equipment and Other Materials, and Obligations of County. Except as set forth
in Exhibit C, Consultant shall, at its sole cost and expense, furnish all facilities, equipment, and other
materials which may be required for furnishing services pursuant to this Agreement. County shall
furnish Consultant only those facilities, equipment, and other materials, if any, and shall perform those
obligations, if any, listed in Exhibit C according to the terms and conditions set forth in Exhibit C.

4 General Provisions. The general provisions set forth in Exhibit D are part of this Agreement.
Any inconsistency between said general provisions and any other terms or conditions of this
Agreement shall be controlled by the other term or condition insofar as it is inconsistent with the
general provisions.

5. Exhibits. All exhibits referred to herein are attached hereto and by this reference incorporated
herein.
6. Time for Performance. Time is of the essence. Failure of Consultant to perform any services

within the time limits set forth in Exhibit A shall constitute material breach of this contract.

7. Notices. Any notice or demand required to be given herein shall be made by certified or
registered mail, return receipt requested, confirmed fax or reliable overnight mail to the address of the
respective parties set forth below:

COUNTY: Placer County Facilities Management
Attn: Bill Lardner, Architect
Capital Improvements Division
11476 "C" Avenue
Auburn, CA 95603
Email: blardner@placer.ca.gov
Phone: 530-886-4983
Fax: 530-889-6809

CONSULTANT:  MFDB Architects, Inc.
Attn: Dan Dameron, Principal
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111 Scripps Drive,
Sacramento, California 95825
Email: DDameron@mfdb.com
Phone: 916-972-0131

Fax: 916-481-1845

REMIT TO CONSULTANT:
MFDB Architects, Inc.
Attn: Dan Dameron, Principal
111 Scripps Drive,
Sacramento, California 95825
Email: DDameron@mfdb.com
Phone: 916-972-0131
Fax: 916-481-1845

County or Consultant may from time to time designate any other address for this purpose by written
notice to the other party. Any notice so delivered personally shall be deemed to be received on the
date of delivery, and any notice mailed shall be deemed to be received five (5) days after on which it
was mailed.

Executed as of the day first above stated:
COUNTY OF PLACER
By: Date:

Steve Newsom, Director
Facilities Management

MFDB Architects, Inc., CONSULTANT

By: Date:
Daniel Dameron, President / Secretary

By: Date:
G. Tyler Babcock, Vice President / Treasurer

Approved as to Form Approved as to Funds

By: By:
Placer County Counsel Placer County Auditor

Exhibit A: Scope of Services

Exhibit B: Payment for Services Rendered

Exhibit B1: Hourly Rate Schedule

Exhibit C:  Facilities, Equipment, and Other Materials and Obligations of County
Exhibit D: General Provisions

Exhibit E: Confidential Accounting Information
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EXHIBIT A
SCOPE OF SERVICES

The scope of services shall consist of full architectural services for a tenant improvement project at an
existing building and site located at 3715 Atherton Road, Rocklin, California 95765. The County-
owned project site of approximately five acres is located east of Highway 65 at the intersection of
Sunset Boulevard and Atherton Road.

Scope of Services Description:

The project is a remodel of approximately 45,000 SF of existing floor space to serve all the functions
of the Placer County Clerk Recorder Registrar and Elections Division. This project will include the
replacement and upgrades of various building elements along with revisions of some existing site
construction at specific exterior areas of the facility. The architectural services scope consists of
evaluating existing conditions, designing, and producing documents to define the extent of demolition
and construction work, bidding support and construction administration services. The resuilting project
will provide the functions listed and shown by Attachment ‘A’ and Attachment ‘B.’ It is also intended
that structural walls, columns, roof framing, stairways, loading docks and other elements shall remain
in place. Most if not all the interior non-structural walls, doors, ceilings, HVAC Units, lighting, plumbing
fixtures, selected portions of the data and low-voltage networks and other elements will be removed
and replaced by new construction within this project scope.

Functional features to be designed and specified for the Elections Warehouse will include storage
spaces and shelving systems. It is anticipated that storage shelving will be fixed-secured and/or
overhead braced metal types of medium-duty as well as heavy-duty floor anchored pallet rack
industrial storage. High density document storage systems may be considered during design. Double
height metal shelving shall also be considered as a more efficient high-density storage approach.
Quantities, types and dimensional sizes of all equipment and materials shall be confirmed by
consultant during programming which shall be the basis for design. Voting equipment batteries require
electrical power charging using a programmable distribution timing system to serve various types of
powered voting machine equipment, including printers and UPS units. A new back-up electrical power
generator with ATS shall be designed and specified to serve critical elements of the overall facility.
New warehouse lighting with proper foot-candle output is required. Separate dry-type fire suppression
system will be specified to serve those areas where election voting machines and related equipment
are to be stored. Remaining overall areas of the facility shall be protected using the existing
conventional water fire sprinkler system. Planning for a future area of steel framed storage mezzanine
structures, stairs and materials lift will be included. Design layouts shall provide adequate aisle
spaces and electrical power charging outlets to accommodate future forklifts and other types of
movable lifting equipment.

For working access and visual connections between the warehouse and offices, work areas and other
spaces, new interior doors and interior windows will be designed, including necessary fire ratings,
glazing materials, sizes, hardware, and detailing. Structural investigations, including calculations and
detailing will be required at all new sawcut door and window openings through existing concrete tilt-up
walls.

Functional features to be designed and specified for the Clerk Recorder Registrar’s areas will include
staff offices and workstations, support rooms, lunchroom, front entrances to the public Lobby, Voting
Center, Wedding space and separate entry to a large capacity Training/Shared Meeting room. The
Elections process will include secure areas for ballot rooms, server room, mail processing, counting,
and public viewing windows. Design of the Lobby, public service counters, public research
workstations, display cases and other open display spaces, all provided with proper lighting, will also
accommodate the Clerk Recorder Registrar’s public services, displays of documents and their
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collection of historic voting equipment. Various wall spaces will also be designed for the display of
historic maps and other documents.

Building 3715 Atherton Background:

This building was originally constructed as an office and electronic manufacturing facility in 1986. In
more recent years, most of the first-floor areas were occupied by a food processing and shipping
business. Concrete slab floors, concrete tilt-up walls and concrete mass columns provide the basic
structure. Wood diaphragm roof framing with purlins and glu-lam beams on interior tube steel
columns carry the roof loads including multiple curb mounted HVAC units. A partial second floor area
utilizes open web floor trusses and wood framed roof members. The general building parapet height is
approximately 23’-6" above floor slab. The truck dock level is 4'-0” below floor slab. Two existing dock
doors are at level grade with the floor slab. The building’s structural grid is 24’ x 48’ except on the
truck dock side which is 20’ x 48’. Existing as-built drawings are available to review for foundation
locations and sizing and other general purposes. However, the consultant shall verify all horizontal
and vertical dimensions and structural member types and sizes along with all other important existing
conditions, including structural, mechanical, plumbing, and electrical elements intended to remain or
to be modified. Any potential or suspected Lead or Asbestos Containing Materials (ACM) which may
be seen during these or other site inspections shall be reported to the County. The County will
arrange for the appropriate removal/abatement to be performed by others prior to construction.

This consultant contract scope of services will define the necessary remodeling for occupancy as a
County Clerk Recorder Registrar's Office and Elections Warehouse accommodating the overall
functions of the Placer County Clerk-Recorder-Registrar and Elections Division, serving Placer
County.

Building 3715 Atherton T.l. Improvements:
1. Demolition will include removal of the existing interior office spaces and limited areas within
the existing Elections Warehouse. The existing warehouse including HVAC ductwork, roof
exhaust, skylights and fire sprinkler piping shall remain.

2. All existing roofing will be removed and replaced by this project’s construction contract. The
new single ply and new built-up roofing shall be designed, detailed and specified. Relocation
of all existing roof-top natural gas plumbing piping to the structures below the roof framing is
also to be designed and specified. New construction items may include mechanical HYAC
Units, exhaust and ventilation fans and electrical connections and related equipment. Water
hose bibs with freeze protected valve operation will also be designed and specified. Roof fall
protection system will also be designed and specified along with calculations for the required
anchorage resistance and details for a complete fall restraint system serving all rooftop areas.

3. All new and/or reused HVAC units, exhaust fans, ventilators, shall be roof mounted. Existing
plenums and some ductwork distribution may be preserved and reused with requirements for
cleaning, new acoustical linings, and alterations for new higher or lower ductwork and register
heights and locations as required to serve the new tenant improvements. Exposed interior
ductwork and registers will be used in the Warehouse. New interior ductwork drops, and
registers will also be required above office spaces and all other interior spaces. New roof
structural framing to support any proposed increase in fans, ventilators and HVAC unit loading
will be required. Note that the County may choose to do a direct purchase of the required new
HVAC units, therefore, the consultant’s submittal of engineering design calculations,
Mechanical schedules and sizes will be necessary earlier in the Construction Documents
phase.

4. All new thermal insulation with exposed white vinyl scrim at underside of the warehouse roof to

enhance the existing skylight daylighting to remain. Existing tilt-up concrete exterior walls will
be insulated using metal stud furring, rigid insulation and gypsum board finishes at interior
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room spaces. Depending upon the code required energy conservation standards, some
existing concrete tilt-up walls can remain exposed at the interior warehouse spaces.

5. Title 24 Energy Standards and California Cal GREEN shall be complied with based on
alterations to existing commercial/non-residential buildings. U.S. Green Building Council
LEED certification will not be pursued for this project. The consultant shall design to the level
of LEED Silver even though the County will not submit the project to USGBC or pursue actual
LEED certification.

6. Maintain the existing daylighting provided by the existing skylight openings above the
warehouse area and within other selected areas including but not limited to the Clerk
Recorder’s office workstations and Lobby.

7. Any new framed hard walls/partitions constructed within the Warehouse area will also include
appropriate wall armor at lower portions of those walls where they are susceptible to damage
by moving warehouse materials and equipment.

8. The existing exterior aluminum frame windows shall remain. Certain portions of the existing
window glazing will be replaced utilizing the existing framing. Some windows are in need of
replacement or repair. At various exterior entrances, new storefront style doorways with new
framing will be designed and detailed.

9. New interior window blinds shall be designed and specified for all spaces. Additionally, the
solar exposure on the south and west facing windows and entrances shall have new exterior
shading devices such as trellis structures, screens or similar means to control sunlight.

10. Existing roll-up doors at the various loading docks shall remain. Dock levelers shall also
remain. New exterior lighting at each loading dock area shall be provided.

11. New exterior and interior door needs and types will be defined during the architectural design
process. Door hardware and keying shall be coordinated with the County and coordinated
during construction submittals review.

12. Public lobby and public counters, aesthetically appropriate; and new casework in various
rooms, new toilet accessories, partitions and staff storage lockers.

13. New plumbing fixtures. The consultant’s survey shall locate and document the locations of
sanitary sewer clean outs to grade as well as the building outlet cleanout. Based upon
horizontal distance to the existing plumbing fixtures, the interior building sewer line invert
elevations can be calculated.

14. New lighting, interior and exterior throughout. Efficient LED fixtures shall be used.

15. New fire alarm system along with necessary sprinkier head location modifications to the
existing fully sprinklered fire sprinkler system. Maintain and extend as necessary the existing
portions of exterior fire sprinkler piping.

16. New exterior painting at all painted surfaces including preparation and cleaning. Any existing
lead-based paint, if discovered, shall be removed by others prior to construction.

17. Repair, preservation, repointing and small replacement areas of existing exterior ceramic tile

wall finishes, including accent color tiles and field tiles will be specified and detailed, utilizing
the County’s existing stock of original tile materials.
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18.

19.

20.

21.

22.

23.

New interior painting including all existing and new exposed structure, walls, railings, window
trim, doors and frames, etc.

New flooring treatment and finishing of portions of the existing warehouse concrete slab floors.

New telecom and data MDF Room and cabling distribution to voice-data jack locations to be
run from the existing County Telecom |.T. rack in the warehouse. Data jack locations
throughout this project will include workstations, offices, counters, and all other areas as
determined during design. It will also be necessary to preserve the existing fiber optic and
copper data backbone cabling routed through the warehouse serving AT&T Phone panel
boards and County Telecom Data cabling. All existing left-over data cabling from previous
building users shall be removed. New ladder racks and reuse of appropriate existing cable
distribution racks will be defined during design.

The existing loading docks are intended to remain as they are except for the provision of new
required safety guard railings. The project needs may include new loading dock doors and
related items at existing infilled wall areas, as determined during programming and design.

The County intends to avoid remodeling the two existing single accommodation toilet rooms
located in the existing first floor Suite 1 area. If these toilet facilities do become incorporated
into this project, the necessary scope of consultant services will be added as an additional
service.

The County understands that a new fire sprinkler water service with riser, backflow prevention,
OS&Y valve, detector, PIV and FDC may need to be provided including a hot-tap connection
and new underground piping from the City of Rocklin’'s water main or a suitable on site point of
connection if feasible. Fire flow tests are being conducted and the testing results will be
provided to the selected architectural firm.

Sitework 3715 Atherton Tenant Improvements:

24.

25.

26.

27.

28.

29.

The consultant’s site survey shall encompass all the areas where new sitework is anticipated,
including accessible paths of travel, parking stall grades, walkways and building entrances and
exits, including areas for new required exits and new sloping walkways and/or ramps. Existing
sanitary sewer cleanout locations and building outlet cleanout shall be located and
documented to ascertain the underground pipe locations and associated invert elevations.

Code analysis for accessible paths of travel shall be studied, defined and identified as required
to provide accessibility compliance from the public way at Atherton Road continuously to the
public doorway entrances and the same from each of the various parking area groupings
serving 3715 Atherton. Total required parking stalls per square foot of functional building
areas shall also be analyzed and documented in the drawings.

As a separate construction project, the County intends to provide for the overall repaving and
restriping of the 3715 Atherton facility driveways parking and loading dock areas. The designs
of this work will comply with the details provided by this consultant.

Accessible Parking repaving, accessible striping, ISA’s and signage for stall, with compliant
surface slopes and locations.

Accessible passenger drop-off turn out area.

Drive-up location with mail-in ballot drop boxes at accessible heights and covers.
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30.

31.

32.

33.

34.

35.

36.

Accessible curb ramps with all required details as necessary to provide accessible paths of
travel.

Accessible walkways to replace portions or entire areas with new walkways with compliant
slope and cross slopes. Walkway grades shall be analyzed and replaced as necessary to
provide accessible paths of travel.

Precast concrete benches and possibly raised planters to prevent vehicle ramming.

Necessary landscaping and irrigation revisions as required to accommodate other walkway
and other site improvements. The County is replacing the existing irrigation controller and will
continue maintenance and repairs of the existing irrigation system.

New accessible walkway to provide code compliant path of travel accessibility from front
parking area to the entrance of the new Training Shared Meeting room.

New exit door landings and walkways, which in at least one area will include revisions to the
existing concrete retaining walls at the raised berm lawn and bed of cobbles area and the lawn
irrigation system.

New set of flag poles, including up to three individual poles of various vertical heights, all in
compliance with flag display formal protocols. Details will include photo-electric controlled flag
up-lighting, concealed halyards, pole foundations, and no-wrap system for rigging.

Scope of Services:

General: All project tasks performed by the Consultant will be managed using the web-based
program “PMWeb” for which the County will provide software seat licenses, viewing permissions and
training for new users. Throughout the course of this project all submittals, and other project
transmittals will be performed using PMWeb.

TASK 1: PROGRAMMING AND SCHEMATIC DESIGN

Review and evaluation of all project documentation provided by the County, including available
original construction drawings and the preliminary programming and RFP project description.

Submit a checklist of the existing issues and potential proposed solutions.
Kickoff Meeting with County to start the Project.

Structural evaluation of the existing roof framing for weight loading capacity will also be
required. A possible future solar panel installation project may be pursued by the County.
Also there appear to be one or more areas of the office suite roof framing which potentially will
require repair design and detailing.

Site Survey of those areas within the project scope of work using a licensed surveyor and field
crew to verify existing topography, elevation grades, slopes, drainage infrastructure including
grate and invert elevations, any problematic drainage conditions and vertical and horizontal
control.

Programming confirmation of space needs for all functions including but not limited to offices,
meeting rooms, training room, voting center, wedding room, public areas, lobby, work stations,
work rooms, break room, break-out rooms, support rooms, ballot rooms, plumbing fixture
count calculations, occupancy separations, exiting, and other itemized quantities and
equipment storage sizes, spacings, document shelving types, sizes and layouts and
equipment shelving types, sizes and layouts all conforming within the existing building spaces.
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e Onsite field visits to view existing site and facilities, the Elections Warehouse, other pre-
existing office areas, storage spaces, equipment, racks, supplies, records, and other
miscellaneous items being warehoused.

e Schematic Design (SD) submittal with Preliminary Cost Estimate:

o}

Consultant shall lead a thorough charette style meeting session with the County which
will expedite the completion of the program confirmation and Schematic Design. This
charette session will be held at the County’s facilities.

Project onsite detailed field visits with review of project design elements and existing
site and facilities.

Proposed schematic design and services shall also include various planning iterations,
including different design ideas and options along with necessary revisions as are
customary and expected during the design process.

Determine the current Americans with Disabilities Act (ADA) and current California
Building Code (CBC) accessibility requirements for specific interior and exterior areas,
parking lots, paths of travel to building entrances, signage, related site improvements
of interior and exterior areas of the facility.

Meeting with Project Manager and Client Department, discuss scope of work, proposed
project design and possible construction phasing issues.

SD Design including areas of work with proposed building design improvements and
sitework drawings. Identify areas of the existing exterior walks and paving conditions
which will require removal and replacement in the opinion of the Consultant.

SD Design shall include space planning layouts of the total workstation capacity in
design configurations using individual 6'x6’, 6'x8’ and 8'x12’ nominal cubicle sizes.
Distancing between all seated workstation positions shall be designed to allow 6 lineal
feet minimum.

SD Design to also include diagrammatic storm drainage potential ponding and erosion
conditions along with recommendations for improvements at all site areas and building
roof rain water leader discharge drainage conditions.

Include a Preliminary Project Schedule in outline narrative form.

Provide Preliminary Cost Estimate for complete budgeting of the proposed project
including CSI Division cost line items without specific measured quantity takeoffs or
unit costs. Cost per square foot pricing will be adequate for the Preliminary Cost
Estimate.

TASK 2: DESIGN DEVELOPMENT:

e Design Development (DD) Documents, Outline Specifications and analysis of various options:

o}

Meeting with Project Manager to review and provide complete written responses to
County’s SD Review Comment List on the PART | SD submittal.

DD Drawings and Outline Specifications with incorporation of the County’s SD Review
Comment List as directed.

Research and design all interior building requirements and sitework including onsite
parking, paths of travel and signage to comply with code requirements.

Design Development code compliance analysis shall identify all code required
elements and how the proposed project design properly addresses them.

Analyze for selection LED interior and exterior lighting fixtures and provide catalog
cutsheets of each.

Architectural Services — Atherton Tenant Improvements Page 8 of 26 V-05.2



DD Drawings to include new building remodeling improvements including the project
sitework designs with sufficiently detailed descriptions of floor plans, roof plans,
building sections, names and individual square footage of rooms, exterior walkways,
flag poles, site drainage and site lighting.

DD Design shall include functionally detailed layouts of the total number of workstation
cubicles totals as shown in the Part I. Distancing between all seated workstation
positions shall be 6 lineal feet minimum.

Investigate existing building systems, including HVAC plenums and duct distribution,
plumbing, valves, piping and fixtures, natural gas plumbing, electrical power
distribution, panels and transformers and determine the extent the existing electrical
capacity will accommodate the project improvement areas and new elements while
also allowing increased vertical heights in the warehouse.

Incorporate the County’s standards for materials, building and system components,
BMS monitoring system and other standard items into the project design and cost
estimates. Review and discuss all design development items in a formal meeting to be
scheduled by the County during design.

Outline Specifications using the MasterFormat latest edition, Part 2 Materials and/or
Products portion for each item in the proposed scope of work.

¢ Create a basic preliminary phased construction plan:

o}

Accommodate on-going continued use of this facility by the County, including the
second-floor lease space occupants, staff parking, fire department access and other
emergency response vehicles.

Areas for temporary materials storage yard and contractor’s entry and exiting to and
from the work areas, worker parking area and related functions to be accommodated
during the various portions of the construction scope of work.

Warehouse Separation Phase will include a permanent full height partition, to serve as
both an occupancy separation wall and a division separating the Warehouse from
construction noise, dust and other conditions produced by demolition and remodeling
of the remaining facility. The Warehouse Separation Phase of work will also include
one set of newly constructed multi-accommodation toilet rooms for men and women.

It shall be noted in the documents that all new construction work within the Warehouse
will be occurring in an occupied County facility and such work will be phased and
scheduled to allow for continued use of the Warehouse by the County. Protections for
and access to existing County equipment and supplies will be provided by the
Contractor's temporary measures as will be necessary.

It shall also be noted in the documents that the existing second floor office spaces will
remain continuously occupied by tenants and other County staff who will be kept
informed of the various construction activities which may impact their individual
occupancies. Elements involving the second floor, including all entrances, exits, and
building facilities including elevator, stairs, fire protection, alarms, domestic water,
wastewater and all existing utilities and systems shall remain fully available and
functional.

o Cost estimate: Provide a preliminary itemized construction cost estimate coordinated with the
scope of work in each phase.

TASK 3: CONSTRUCTION DOCUMENTS & PERMITTING:

e Meeting with Project Manager to review and provide complete written responses to County’s
DD Review Comment List on the PART Il DD submittal.
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Incorporation of the County’s DD Review Comment List as directed.

Construction Documents (CD) according to accepted design solution produced in PART I,
with 3-Part Master Format latest edition specification sections for all products in coordination
with the County’s General Conditions and Division 1 requirements.

CD'’s shall include completely detailed design of workstation partitions, work surfaces,
drawers, shelves, storage compartments, task lighting and building power outlet connections
and the necessary partition access openings to electrical outlets. Details shall include a
complete list of parts names for all of the workstation cubicle components. Workstation totals
and layouts as shown in the Part Il shall be included. Task seating is not included. Provide a
non-proprietary specification in coordination with the workstation CD drawings to
accommodate competitive bidding of this workstation cubicle furniture scope of work.

Complete itemized CD cost estimate for construction at the 95% CD phase.

Incorporate and coordinate into the CD’s up to three (3) Bid Alternates with at least three (3)
specific items included under each bid alternate.

Design and Construction documents shall be provided to the County in AutoCAD version
acceptable by the County, all specifications in Microsoft Word, all cost estimates in Microsoft
Excel and all project schedules in Microsoft Project. The consultant shall submit three (3) sets
of each cost estimate, drawing sets and all other types of documents with each submission. A
copy of each document in .pdf format shall be submitted as well.

Supporting documentation as necessary shall include but not be limited to a complete code
compliance analysis included in the construction drawings, electrical lighting photometrics,
electrical power and voltage loss calculations, structural calculations for structural members
and foundations, storm water roof and site drainage volume with drainage calculations.

Deliver all documents necessary for permit applications and participate in the Permit Process
including the plan check review which will be administered by the City of Rocklin and/or the
County of Placer. Respond to all plan check review comments in writing and prepare and
deliver revised application documents, drawings, calculations, samples, etc. as necessary to
obtain permit approval. The County will pay all required fees and public agency charges.
Consultant shall deliver all required documents to the necessary plan review agencies and
utility providers.

All reimbursable expenses are to be included in base fee amount of the contract.

Update the CD cost estimate for construction at the 100% CD/Permit Issuance milestone.

TASK 4. PROJECT BIDDING:

[ ]

Assist the County in preparing the final bidding documents.
Incorporate Bid Alternates as directed by the County.

Assist the County in answering bid questions and preparation of any Addenda and attendance
with primary engineering consultant project members at the pre-bid job walk when or if that is
scheduled by the County.

TASK 5: CONSTRUCTION ADMINISTRATION:

Includes Phase One Warehouse Separation and Phase Two for the bulk of the project.

Construction administration including site visits, review of Submittals and assistance to the
County in answering Contractor Requests for Information (RFI), review of Proposed Change
Orders (PCO’s), and preparation of the punch list for Substantial Completion and assistance
with Final Closeout.
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e Perform periodic field visits and attend Pre-construction Conference and the Site Mobilization
Conference meetings on the project site. Provide consultant meeting notes and field visit
reports to the County.

¢ Review Contractor’s Applications For Payment and percentage of completion.

e Provide a set of “As Built Documents” or “Record Documents” reflecting all bid addenda and
changes and based on Contractors field documents. Documents shall be provided in
AutoCAD & .PDF formats.

¢ Construction Phase Site Visits shall include monthly meetings and job walks by the Architect.

e The Architect’s consultant team shall also visit during construction to make observations as
follows: Civil four site visits; Landscape three site visits; Structural two site visits;
Mechanical four site visits; Electrical two site visits.

o Approximately eleven (11) months after Substantial Completion, attend the Warranty Period
inspection on site with the County and provide written notes and recommendations to the
County.

ASSUMPTIONS:
County will furnish the available existing drawings of the Atherton site and building.
County will provide Bid Forms, General Conditions, Special Conditions and Div.1 specifications.
If it becomes required, County will provide site geotechnical analysis via a separate contract.
This project will not require major structural modifications or seismic upgrades.
This project will utilize roof mounted mechanical HVAC units.
This project does not intend to include construction work in the existing 2™ Floor areas.
The dry chemical fire suppression system will be a deferred approval by the Contractor.

EXCLUSIONS: Not included as part of the consultant’s services:
Asbestos abatement drawings and specifications.
Lead Paint abatement drawings and specifications.
Placer County General Conditions, Special Conditions and Division 1 specifications.
LEED USGBC completion of forms for LEED submission.
Commissioning

Future Solar / Photovoltaics; however, not excluding the structural dead load analysis for adding
solar panels on the roof in the future.

Acoustical consulting services; however, not excluding architectural materials and specifications
for typical acoustical treatment of interior spaces.

City Planning meetings.

Fire Flow Testing.

Construction Staking.

SWPPP preparation and monitoring.

Structural design for site development not included in the Scope of Services.

Testing and Air Balancing survey of pre-construction air distribution from existing HVAC systems
to be reused.

Life cycle cost analysis.

Energy studies beyond the required services for Title-24 Energy Compliance documents.
Domestic water boosting pumps.

Sanitary sewer ejector stations.
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Fire water pump.

Project Milestone Schedule (in calendar days):

TASK 1 Kick-Off, Programming & Schematic Design
TASK 2 Design Development
TASK 3 Construction Documents

40 days
60 days
80 days

Permit Review & City/County Permit Approval (estimated days) 21 days

TASK 4 Project Bidding 30 days
County’s Bidding Approval Process 30 to 60 days
TASK 5 Construction Phase One Warehouse Separation 90 days
TASK 5 Construction & Closeout Phase Two 180 days
Warranty Period 12 months beginning at the completion of Phase Two

ATTACHMENT ‘A’ - Pre-Project Programming List as follows:

ATHERTON FUNCTIONS

Clerk Recorder Registrar:

APPROXIMATE NET SF

Office 1 County Clerk Recorder Registrar 220
Office 2 Assistant County Recorder-Registrar 200
Office 3 Assistant County Clerk 200
Office or open workstation Executive Secretary 120
Office 4 |.T. Supervisor 170
Office 5 Admin. Services Officer 170
Office 6 Elections Manager 170
Office 7 CRE Manager 160
Interior Mail Room 70
Exterior Mail Room including commercial mailboxes/parcel boxes 85
(existing) Northeast Entrance (new lighting & HVAC) 130
(existing) Conference Room (new lighting & HVAC) 250
(existing) Single Restroom small (new lighting & HVAC) 40
(existing) Single Restroom larger (new lighting & HVAC) 70
(existing) North Entrance Foyer (remodeling Mail Room & doorways) 480
(existing) Elevator and Machine Room to remain 96
Staff Lunch Room 315
Kitchen & Coffee 140
Janitor Closet 60
Public Restrooms (Mens & Womens) 430
One Wedding Space 415
Voting Center 1,100
Public Counters Overall Length in Lineal Feet (includes columns) 120 ft.
Staff Working Space at Public Counters 520
Records Shelving & Maps Of Record (adjacent to staff areas) 500
Lobby - public side of the main Lobby only 1,900
Public Tables (space included within Lobby)

Public Computer Workstations (space included within Lobby)

Children’s Waiting with Kiosk Monitor (space included within Lobby)
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80 Staff Workstation Space (includes circulation aisles) 6,670

Break Out Room - Large Group 220
Break Out Room - Small Group 125
Mail-In Ballot Sorting Room 1,250
Election Server Room 140
Election Count Room 460
Ballot Safe & Printing Room 200
Ballot Storage Room 224
Training/Shared Meeting (120 seats at 10 rows of lecture tables) 3,100
Staff Restrooms (Mens & Womens) 400
Election Warehouse: Warehouse Overall Gross Interior Area = 19,000
Including the following:

300 ICE Voting machines (black boxes on rolling casters) 3,200
250 Security Carts (welded steel mesh boxes on rolling casters) 3,300
300 ICX Voting touchscreens (Include storage shelving capacity) 2,500
Mobile UPS Units (Include storage shelving capacity) 600
Open Warehouse staging area includes circulation 2,400
Bags Assembly & Staging Area includes circulation 2,000
Voter Registration VRC Storage 300
Voting Booth Stacks stacked storage on floor 300
Touch Screen Voting Booths stacked on shelving 140
HAVA Ramps/accessibility storage heavy-duty shelving 150
Storage Boxes & Tubs Shelving Rubbermaid boxes 500
Elections Staging Area includes open circulation 2,000
Precinct Bag & Mini Bag Storage Shelving 320
Sandwich Boards (precinct signs) stacked storage on shelving 400
Traffic Cones storage (Large size)near Docks 250
Tables & Chair Storage racks and carts 200
Personal property lockers for staff Double tier 12"x24” including ADA 24
(existing)Electrical Room located within warehouse area 220
(existing)MDF Telecom/Data racks and cabling distribution 200
Building Management System MetaSys — Placer County Stnds. -
Lighting Control System Acuity Controls -
Intrusion Alarm system existing panel space -
Electrical panel space as determined -
Camera surveillance empty conduits & back boxes only -

ATTACHMENT ‘B’ - Project Diagrammatic Concept as attached.

Project Deliverables:

The Consultant shall prepare draft and final documents derived from the scope of work above which
will be informally presented and coordinated in concert with County staff. The Consultant shall make
modifications as requested during each Task’s review process before preparing final documents.

Consultant shall provide verification of existing conditions, programming confirmation, project
schedules, schematic design, design development, construction documents, cost estimating, energy
compliance, bidding services, contract administration services, warranty services, as well as
presentations to County Staff, Board of Supervisors and the pubilic.
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Consultant shall provide all documentation to obtain required approvals in accordance with the
County’s requirements and the requirements of all other permit approving agencies having
jurisdiction.

All documents shall be provided by the consultant in these formats printed and digital:

e Programming: One (1) hard/printed copy and digital files in the current version of Microsoft
Word, along with Excel spreadsheets and Microsoft Project as applicable. )

e Project Drawings: Two (2) hard/printed copies and digital files in AutoCAD 2020. Revit 2020
shall be provided to produce 3-D modeled areas which shall include at a minimum 3-D interior
color views of the Public Counter (staff-side and lobby-side), the Voting Center, and the
Training/Shared Meeting room.

e Existing Conditions: Drawings same as required for other Project Drawings. Text
information to be the same as required for Specifications.

e Specifications: One (1) hard/printed bound set with covers and one (1) hard/printed loose
page stack completely prepared for duplication. Also provide the Specifications digital files in
current version of Microsoft Word.

¢ Project Schedules: One (1) hard/printed copy and digital files in the current version of
Microsoft Project.

e Cost Estimates: One (1) hard/printed copy and digital files in the current version of Excel.
Other cost estimating software is also acceptable with a digital conversion into a functional
Excel spreadsheet.

e Energy Documentation: One (1) hard/printed set of the energy compliance calculations.

e All In-Progress and/or Draft Documentation: Consultant shall provide digital versions
converted into .pdf files for efficiency during all In-Progress submittals to the County.

o Final Project Records: Consultant shall provide the program, specifications, final cost
estimate, project schedule and drawings for each phase (Schematic Design, Design
Development, Construction Documents and final Record Documents) to the County in the
digital format in the software specified above.

e The scope of work for this project will require subconsultant work in various disciplines. All
subconsultants utilized for this project shall provide documentation in the same formats and
software as specified above.

e The consultant’s costs for the printing, plotting and shipping of all deliverables for this project is
included within the Total Fee amount of the contract.

Said Scope of Work may be amended only with the prior written approval of the Consultant and the
Placer County Project Manager however, in no event shall such amendment create any additional
liability to the County.

In addition to the services described above, County may request Additional Services on an as needed
basis subject to the County’s approval of a written scope of work and approval of a cost proposal. In
no event shall said Additional Services exceed the cost allocated in Exhibit B. Work on any Additional
Services may not proceed until authorized in writing by the Placer County Project Manager. Any
approved Additional Services and costs shall be appended to this Agreement and such work shall be
subject to all of the provisions of this Agreement.
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EXHIBIT B
PAYMENT FOR SERVICES RENDERED

Consultant shall be paid by County monthly as work progresses, not to exceed the amount below for
the identified tasks.

Consultant shall submit invoices monthly for work performed. Provided the work has been
satisfactorily performed, County shall pay invoices within thirty (30) days after approval of the invoice.
Consultant shall provide such additional information as the County may request to verify any of the
amounts claimed for payment in any invoice.

The invoices shall also include a spreadsheet that shows task budgets, charges by task for the
current invoice, cumulative charges to date by task, and percent of budget remaining by task

The total amount payable for each task shall not exceed the amount set forth below/on Exhibit B;
provided, however, upon written request of the Consultant and with written approval of the Placer
County Project Manager, the County may adjust the amount to be paid for any task if the County
deems it necessary and appropriate. However, the total amount payable for all services provided
under this Agreement, including additional services, shall not exceed Eight Hundred Thousand and
no/100 Dollars ($800,000.00)

TASK: COST:

1. Programming and Schematic Design: $ 135,400.00
2. Design Development: $ 136,972.00
3. Construction Documents & Permitting: $ 307,116.00
4. Project Bidding: $ 34,727.00
5. Construction Administration: $ 135,785.00
Total Basic Fee: $ 750,000.00
Total Additional Services: $ 50,000.00
TOTAL FEE: $ 800,000.00

This contract includes all travel expenses, travel time, shipping and mailing services, plotting, printing
and copies (black/white and color), binding and other reproduction services associated with all Scope
of Work requirements. Any separate services not already associated with this Agreement shall be
agreed upon with the County prior to commencement and treated as additional services.

This contract allows for additional work as necessary on the prior written approval from the Placer
County Project Manager in the maximum amount of Fifty Thousand and no/Dollars ($50,000.00). In
no event shall the cost of services provided under this Agreement exceed Eight Hundred Thousand
and no/100 Dollars ($800,000.00)
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EXHIBIT B1
HOURLY FEE SCHEDULE

MFDB Architects, Inc. (Architectural)

Principal......ccocooeevrecreceescr e seemenennens $150.00/hour
ASSOCIALE.....coeeceeeeerceer e e $130.00/hour
DESIBNEN .....eeeeienicene et sen e $115.00/hour
Project Architect/Manager ...........ccccu...... $115.00/hour
Job Captain.......cccceeeveerccerccree e $110.00/hour
SeNiOr DIafter....u e $95.00/hour
Intermediate Drafter........ccccvvcrvncineenen. $75.00/hour
Office Staff.......ccorrvevrrrrrrererevevsereresssesnaes $65.00/hour
Warren Consulting Engineers (Civil Engineering)
PrinCipal......ccccvrennnrrcnnnrennnnereccennancsnnnesnsens $215.00/hour
Project Manager .......c..coccvvvveninnsensessessennnne $175.00/hour
SWPPP MONItoring.......ccvvverveveresersesesnennes $215.00/hour
Civil ENGINEEr ... $175.00/hour
Civil DESIBNEN.....cccerereereerrererereseeseenssrrenees $155.00/hour
Land SUIVEYOT ........ccovvcomeererneeeseseseeseeens $175.00/hour

Survey Crew (1-Man)..........ccereeeervernereennnn. $160.00/hour
Survey Crew (2-Man)...........ccoveerernnerenrernnnn. $200.00

DIafter ..o nesnns $110.00/hour
CleriCaAl s caeeeenereeneneresnrsennees $90.00/hour
Roach + Campbell (Landscape Architecture)

Principal ....cocoerecerceeer et $155.00/hour
Landscape Architect .........cccocvreerccccrccnns $125.00/hour
Landscape Designer...........coveeemrimrnereanens $95.00/hour
Support Staff........ccceeeererrcerr s $65.00/hour
Buehler Engineering (Structural Engineering)

Senior Principal.....cccoveeeveeececeeeeeeennee $215.00/hour
PrinCipal......coccveeeeececceerc e $190.00/hour
Senior Professional ..........cccoceeereeeeeneenee. $165.00/hour
Professional.........couceerreeneermneemeseeeesesseenas $145.00/hour
Senior Technician ..o ceceeereereccreeeceenne $125.00/hour
TeChNICIAN.......ccvirrereereer e cremeeeeeressesenereenens $105.00/hour
CleriCal.... e e $90.00/hour

Peters Engineering (Mechanical / Electrical Engineering)

PrinCipal .....cccoeceeeeereeee v eee e $185.00/hour
Senior ENGINEer.....couveverminnnssmsnssssssneseens $160.00/hour
Project Manager/Engineer..........ccecevnmeeen $135.00/hour
SeNior DESIBNEY ........cceeeevvrverrseresiersserenens $105.00/hour
DESIBNEY ....ocererereerrerreeeeescerrsserseneserererennees $95.00/hour
(67.Y 51> SO $85.00/hour
(03 1Y 4 Tor=| PO $70.00/hour
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The Engineering Enterprise (Electrical Engineering)

PrINCIPal ..o ciricecrcerensmnenssnsens s e seeanes $240.00/hour
Associate/Project Engineer ..................... $220.00/hour
Engineer/Project Manager.............cc....... $190.00/hour
(D=1 =0T O $160.00/hour
Revit/CAD Technicians..........ccoueevrernresanncs $135.00/hour
AdMINIStration .......ceecceeeveeeeceseeeeere e $105.00/hour

designTECH (Interior)

Principal ..o e $130.00/hour
Sr. Designer .......oceceeeecrceenene $110.00/hour
DESIENEN ..t nenennnns $95.00/ hoUT
Jr. DESIBNET .....crieerirererisiresarssisasesssenenenees $80.00/ hOUF
Intern/Support Staff........ccoceeceeerrrrrene $60.00/hour

Sierra West Group (Cost Estimating)
Principal Program Managet/Investigator$150.00/hour

Principal/Sr Cost Manager........cccccccuvens $125.00/hour
Cost Manager/Quantity Surveyor............ $110.00/hour
Mechanical/Electrical Estimator............. $110.00/hour
Civil Engineer/Estimator ........cccccececemruene $110.00/hour
Administrative...........ccorcorrererncrreesreeeeneene. $78.00/hour
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EXHIBIT C
FACILITIES, EQUIPMENT, AND OTHER
MATERIALS, AND OBLIGATIONS OF COUNTY

To permit the Consultant to render the services required herein, the County shall, at its expense and
in a timely manner provide the following facilities, equipment, services or other materials:

1. Appoint a staff member to act as Project Manager.

2. During the programmatic phase of this project, County will provide a separately conducted
professional CASp accessibility survey of the existing overall exterior site areas and of the
First-Floor building interior spaces, excluding the warehouse areas. This CASp accessibility
survey will not include those interior building areas which are intended to be demolished and
replaced with new construction.

3. County will provide and manage the Bid Forms, General Conditions, Special Conditions and
Division 1 specifications.

4. Existing hardcopy prints of the original construction drawings for Atherton.

5. Existing hardcopy prints of existing building and site drawings for various remodeling projects
done at Atherton.

6. County shall promptly review any and all documents and materials submitted by the
Consultant.

All other information, facilities, and equipment required to complete the services described in Exhibit A
of this Agreement shall be provided by the Consultant.
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EXHIBIT D
GENERAL PROVISIONS

1. Independent Contractor. At all times during the term of this Agreement, Consultant shall be
an independent contractor and shall not be an employee of the County. County shall have the right to
control Consultant only insofar as the results of Consultant’s services rendered pursuant to this
Agreement. County shall not have the right to control the means by which Consultant accomplishes
services rendered pursuant to this Agreement.

2. Licenses, Permits. Consultant represents and warrants to County that it has all licenses,
permits, qualifications, and approvals of whatsoever nature, which are legally required for Consultant
to practice its profession. Consultant represents and warrants to County that Consultant shall, at its
sole cost and expense, keep in effect or obtain at all times during the term of this Agreement, any
licenses, permits, and approvals which are legally required for Consultant to practice its profession at
the time the services are performed.

3. Time. Consultant shall devote such time to the performance of services pursuant to this
Agreement as may be reasonably necessary for the satisfactory performance of Consuitant’s
obligations pursuant to this Agreement. Neither party shall be considered in default of this Agreement
to the extent performance is prevented or delayed by any cause, present or future, which is beyond
the reasonable control of the party.

4, Insurance.

CONSULTANT shall file with COUNTY concurrently herewith a Certificate of Insurance, with
companies acceptable to COUNTY, with a Best's Rating of no less than A-:VIl showing.

41 Worker’s Compensation and Employers Liability Insurance:

Worker's Compensation Insurance shall be provided as required by any applicable law or
regulation. Employer's liability insurance shall be provided in amounts not less than one million
dollars ($1,000,000) each accident for bodily injury by accident, one million dollars ($1,000,000)
policy limit for bodily injury by disease, and one million dollars ($1,000,000) each employee for
bodily injury by disease.

If there is an exposure of injury to CONSULTANT'S employees under the U.S. Longshoremen'’s
and Harbor Worker's Compensation Act, the Jones Act, or under laws, regulations, or statutes
applicable to maritime employees, coverage shall be included for such injuries or claims.

Each Worker's Compensation policy shall be endorsed with the following specific language:
Cancellation Notice - “This policy shall not be changed without first giving thirty (30) days prior

written notice and ten (10) days prior written notice of cancellation for non-payment of premium to
the County of Placer.”

Waiver of Subrogation - The workers’ compensation policy shall be endorsed to state that the
workers’ compensation carrier waives its right of subrogation against the County, its officers,
directors, officials, employees, agents or volunteers, which might arise by reason of payment under
such policy in connection with performance under this agreement by the CONSULTANT.

CONSULTANT shall require all SUBCONTRACTORS to maintain adequate Workers'
Compensation insurance. Certificates of Workers' Compensation shall be filed forthwith with the
County upon demand.
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4.2 General Liability Insurance:

A Comprehensive General Liability or Commercial General Liability insurance covering all
operations by or on behalf of CONSULTANT, providing insurance for bodily injury liability
and property damage liability for the limits of liability indicated below and including coverage
for:

@) Contractual liability insuring the obligations assumed by CONSULTANT in this
Agreement.

B. One of the following forms is required:

@) Comprehensive General Liability;
(2) Commercial General Liability (Occurrence); or
(3 Commercial General Liability (Claims Made).

C. If CONSULTANT carries a Comprehensive General Liability policy, the limits of liability shall
not be less than a Combined Single Limit for bodily injury, property damage, and Personal
Injury Liability of:

—One million dollars ($1,000,000) each occurrence
—Two million dollars ($2,000,000) aggregate

D. If CONSULTANT carries a Commercial General Liability (Occurrence) policy:
)] The limits of liability shall not be less than:

—One million dollars ($1,000,000) each occurrence (combined single limit for bodily
injury and property damage)

—One million dollars ($1,000,000) for Products-Completed Operations

—Two million dollars ($2,000,000) General Aggregate

(2) If the policy does not have an endorsement providing that the General Aggregate
Limit applies separately, or if defense costs are included in the aggregate limits,
then the required aggregate limits shall be two million dollars ($2,000,000).

E. Special Claims Made Policy Form Provisions:

CONSULTANT shall not provide a Commercial General Liability (Claims Made) policy
without the express prior written consent of COUNTY, which consent, if given, shall be
subject to the following conditions:

&) The limits of liability shall not be less than:

—One million dollars ($1,000,000) each occurrence (combined single limit for bodily
injury and property damage)

—One million dollars ($1,000,000) aggregate for Products Completed Operations
—Two million dollars ($2,000,000) General Aggregate

(2) The insurance coverage provided by CONSULTANT shall contain language
providing coverage up to one (1) year following the completion of the contract in
order to provide insurance coverage for the hold harmless provisions herein if the
policy is a claims-made policy.
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Conformity of Coverages - If more than one policy is used to meet the required coverages, such as
a separate umbrella policy, such policies shall be consistent with all other applicable policies used
to meet these minimum requirements. For example, all policies shall be Occurrence Liability
policies or all shall be Claims Made Liability policies, if approved by the County as noted above. In
no cases shall the types of polices be different.

4.3 Endorsements:

Each Comprehensive or Commercial General Liability policy shall be endorsed with the following
specific language:

A. "The County of Placer, its officers, agents, employees, and volunteers are to be covered as
an additional insured for all liability arising out of the operations by or on behalf of the named
insured in the performance of this Agreement.”

B. "The insurance provided by the Consultant, including any excess liability or umbrella form
coverage, is primary coverage to the County of Placer with respect to any insurance or self-
insurance programs maintained by the County of Placer and no insurance held or owned
by the County of Placer shall be called upon to contribute to a loss."

C. “This policy shall not be changed without first giving thirty (30) days prior written notice and
ten (10) days prior written notice of cancellation for non-payment of premium to the County
of Placer.”

44 Automobile Liability Insurance:

Automobile Liability insurance covering bodily injury and property damage in an amount no less
than one million dollars ($1,000,000) combined single limit for each occurrence.

Covered vehicles shall include owned, non-owned, and hired automobiles/trucks.

4.5 Professional Liability Insurance (Errors & Omissions):

Professional Liability Insurance for Errors and Omissions coverage in the amount of not less than
one million dollars ($1.000,000) combined single limit for each occurrence and two million dollars
($2,000,000) aggregate.

If Consultant sub-contracts in support of Consultants work provided for in the agreement,
Professional Liability Insurance for Errors shall be provided by the subcontractor in an amount not
less than one million dollars ($1,000,000) in aggregate.

The insurance coverage provided by the consultant shall contain language providing coverage up
to one (1) year following completion of the contract in order to provide insurance coverage for the
hold harmless provisions herein if the policy is a claims made policy.

4.6 Additional Requirements:

Premium Payments - The insurance companies shall have no recourse against the COUNTY and
funding agencies, its officers and employees or any of them for payment of any premiums or
assessments under any policy issued by a mutual insurance company.
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Policy Deductibles - The CONSULTANT shall be responsible for all deductibles in all of the
CONSULTANT's insurance policies. The maximum amount of allowable deductible for insurance
coverage required herein shall be $25,000.

CONSULTANT's Obligations - CONSULTANT's indemnity and other obligations shall not be limited
by the foregoing insurance requirements and shall survive the expiration of this agreement.

Verification of Coverage - CONSULTANT shall furnish the County with original certificates and
amendatory endorsements or copies of the applicable policy language effecting coverage required
by this clause. All certificates and endorsements are to be received and approved by the County
before work commences. However, failure to obtain the required documents prior to the work
beginning shall not waive the CONSULTANT's obligation to provide them. The County reserves
the right to require complete, certified copies of all required insurance policies, including
endorsements required by these specifications at any time.

Material Breach - Failure of the CONSULTANT to maintain the insurance required by this
agreement, or to comply with any of the requirements of this section, shall constitute a material
breach of the entire agreement.

Certificate Holder —Placer County subscribes to a service that monitors insurance certificates
for compliance with the above requirements. The Certificate Holder on insurance certificates
and related documents should read as follows:

County of Placer

c/o EXIGIS LLC

PO Box 4668 ECM #35050

New York, NY 10168-4668

Fax: (888-355-3599

Email: certificates-placer@riskworks.com

Certificates which amend or alter the coverage during the term of the contract, including updated
certificates due to policy renewal, should be sent directly to EXIGIS via fax or email as indicated
above.

5. Indemnity.

The CONSULTANT hereby agrees to protect, defend, indemnify, and hold PLACER COUNTY free
and harmless from any and all losses, claims, liens, demands and causes of action of every kind
and character including, but not limited to, the amounts of judgments, penalties, interest, court
costs, legal fees, and all other expenses incurred by PLACER COUNTY arising in favor of any
party, including claims, liens, debts, personal injuries, death, or damages to property (including
employees or property of PLACER COUNTY) and without limitation by enumeration, all other
claims or demands of every character occurring or in any way incident to, in connection with or
arising directly or indirectly out of this contract or agreement to the extent that the above arise out
of, pertain to, or relate to the negligence, recklessness, or willful misconduct (all whether by act,
error and/or omission) of the CONSULTANT. CONSULTANT'’S obligation shall include the duty to
defend PLACER COUNTY as set forth in California Civil Code Sections 2778 and 2782.8. This
provision is not intended to create any cause of action in favor of any third party against
CONSULTANT or PLACER COUNTY or to enlarge in any way the CONSULTANT'’S liability but is
intended solely to provide for indemnification of PLACER COUNTY from liability for damages or
injuries to third persons or property arising from CONSULTANT'S performance pursuant to this
contract or agreement.
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As used above, the term PLACER COUNTY means the County of Placer, its officers, agents,
employees, and volunteers.

6. Contractor Not Agent. Except as County may specify in writing Consultant shall have no
authority, express or implied, to act on behalf of County in any capacity whatsoever as an
agent. Consultant shall have no authority, express or implied, pursuant to this Agreement to
bind County to any obligation whatsoever.

7. Assignment/ Subcontracting Prohibited. Consultant may assign its rights and obligations
under this Agreement only upon the prior written approval of County, said approval to be in the
sole discretion of County.

8. Personnel.

A. Consultant shall assign only competent personnel to perform services pursuant to this
Agreement. In the event that County, in its sole discretion, at any time during the term
of this Agreement, desires the removal of any person or persons assigned by
Consultant to perform services pursuant to this Agreement, including those members
of the Project Team as explained below, Consultant shall remove any such person
immediately upon receiving notice from County of the desire of County for removal of
such person or persons.

B. Notwithstanding the foregoing, if specific persons are designated as the “Project Team”
in Exhibit A, Consultant agrees to perform the work under this agreement with those
individuals identified. Reassignment or substitution of individuals or sub-consultants
named in the Project Team by Consultant without the prior written consent of County
shall be grounds for cancellation of the agreement by County, and payment shall be
made pursuant to Paragraph 10 Termination only for that work performed by project
team members.

9. Standard of Performance. Consuitant shall perform all services required pursuant to this
Agreement in the manner and according to the standards observed by a competent
practitioner of the profession in which Consultant is engaged in the geographical area in
which Consultant practices its profession. All products of whatsoever nature which
Consultant delivers to County pursuant to this Agreement shall be prepared in a substantial
first class and workmanlike manner and conform to the standards or quality normally
observed by a person practicing in Consultant's profession.

10. Termination.

A. County shall have the right to terminate this Agreement at any time by giving notice in
writing of such termination to Consultant. In the event County shall give notice of
termination, Consultant shall immediately cease rendering service upon receipt of such
written notice, pursuant to this Agreement. In the event County shall terminate this
Agreement:

1) Consultant shall deliver copies of all writings prepared by it pursuant to this
Agreement. The term "writings" shall be construed to mean and include:
handwriting, typewriting, printing, photostatting, photographing, and every other
means of recording upon any tangible thing any form of communication or
representation, including letters, words, pictures, sounds, or symbols, or
combinations thereof.
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2) County shall have full ownership and control of all such writings delivered by
Consultant pursuant to this Agreement.

3) County shall pay Consultant the reasonable value of services rendered by
Consultant to the date of termination pursuant to this Agreement not to exceed
the amount documented by Consultant and approved by County as work
accomplished to date; provided, however, that in no event shall any payment
hereunder exceed the amount of the agreement specified in Exhibit B, and
further provided, however, County shall not in any manner be liable for lost
profits which might have been made by Consultant had Consultant completed
the services required by this Agreement. In this regard, Consultant shall furnish
to County such financial information as in the judgment of the County is
necessary to determine the reasonable value of the services rendered by
Consultant. The foregoing is cumulative and does not affect any right or
remedy that County may have in law or equity.

B. Consultant may terminate its services under this Agreement upon thirty (30) working
days advance written notice to the County.

1. Non-Discrimination. Consultant shall not discriminate in its employment practices because
of race, religious creed, color, national origin, ancestry, physical handicap, medical condition, marital
status, or sex in contravention of the California Fair Employment and Housing Act, Government Code
§12900 et seq.

12. Records. Consultant shall maintain, at all times, complete detailed records with regard to
work performed under this agreement in a form acceptable to County, and County shall have the right
to inspect such records at any reasonable time. Notwithstanding any other terms of this agreement,
no payments shall be made to Consultant until County is satisfied that work of such value has been
rendered pursuant to this agreement. However, County shall not unreasonably withhold payment
and, if a dispute exists, the withheld payment shall be proportional only to the item in dispute.

13. Ownership of Information. All professional and technical information developed under this
Agreement and all worksheets, reports, and related data shall become the property of County, and
Consultant agrees to deliver reproducible copies of such documents to County on completion of the
services hereunder. The County agrees to indemnify and hold Consultant harmless from any claim
arising out of reuse of the information for other than this project.

14. Waiver. One or more waivers by one party of any major or minor breach or default of any
provision, term, condition, or covenant of this Agreement shall not operate as a waiver of any
subsequent breach or default by the other party.

15. Conflict of Interest. Consultant certifies that no official or employee of the County, nor any
business entity in which an official of the County has, an interest, has been employed or retained to
solicit or aid in the procuring of this agreement. In addition, Consultant agrees that no such person
will be employed in the performance of this agreement without immediately notifying the County.

16. Entirety of Agreement. This Agreement contains the entire agreement of County and
Consultant with respect to the subject matter hereof, and no other agreement, statement, or promise
made by any party, or to any employee, officer or agent of any party, which is not contained in this
Agreement, shall be binding or valid.

17. Alteration. No waiver, alteration, modification, or termination of this Agreement shall be
validunless made in writing and signed by all parties, except as expressly provided in Section 10,
Termination.
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18. Governing Law. This Agreement is executed and intended to be performed in the State of
California, and the laws of that State shall govern its interpretation and effect. Any legal proceedings
on this agreement shall be brought under the jurisdiction of the Superior Court of the County of
Placer, State of California. Each party waives any federal court removal and/or original jurisdiction
rights it may have.
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EXHIBIT E
CONFIDENTIAL

NOT FOR PUBLIC USE
FOR ACCOUNTING PURPOSES ONLY

Administering Agency:  County of Placer / Facilities Management / Capital

Improvements .
Contract Description: Architectural Services — Atherton Tenant Improvements
Consultant: MFDB Architects, Inc.
Federal Tax ID: On File with Placer County Facilities Management
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